STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

04/ 20/ 06
07-1Y8104

B I

07-LA-118-9.9/13.3

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

417, 000.

444, 838.

517, 575.

523, 070.

HMLA

580, 070. 00 AMOUNT UNDER

Bl DDER | D

00 1

00 3

50 2

00 4

D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

COLD PLANE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

163, 070. 00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PACE 1
04/ 24/ 06
CONTRACT CODE 'D '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

70

PERCENT UNDER EST 28. 11

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ORTI Z ASPHALT PAVI NG | NC

P O BOX 883
COLTON CA 92324

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

FAX

FAX

FAX

FAX

909 382-2233
00814766
909 382-2234

951 736- 7600
00267073
951 739-4671

714 578-9600
00747612
714 578-9672

818 767-8418
00116307
818 767-3169

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-1Y8104 Bl D245

07-LA-118-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 20/ 06 04/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY COVPANY I TEMS 3 AND 4 ( PARTI AL)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS I TEM 5
RI VERSI DE CA
STERNDAHL ENTERPRI SES | NC I TEM5 7 THRU 13
SUN VALLEY CA
TI TAN DVBE I TEM 1
REDDI NG CA
TRAFFI C LOCPS CRACKFI LLI NG I NC | TEM 14

ANAHEI M CA



07-1Y8104
07-LA-118-9
04/ 20/ 06

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

04/ 24/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CALI FORNI A PROFESSI ONAL ENG NEERI NG TRAFFI C LOOPS
SQUTH EL MONTE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG AND MARKI NG
SUN VALLEY CA
THOVAS AND PRATT TRAFFI C CONTROL
EL SOBRANTE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ROAD SEALI NG I NC LOOP DETECTORS

VEESTM NSTER CA

K R C SAFETY COVPANY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

TI TAN DVBE
REDDI NG CA

CONSTRUCTI ON AREA SI GNS

GRI NDI NG ASPHALT CONCRETE SURFACE

STRI PI NG AND MARKI NG

PREPARE WATER POLLUTI ON CONTROL PROGRAM



07-1Y8104 Bl D245

07-LA-118-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 20/ 06 04/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
P O BOX 755
FI LLMORE CA
TRAFFI C LOOPS CRACKFI LLI NG LOOPS

946 S EMERALD STREET
ANAHEI M CA



07-1Y8104 Bl D245

07-LA-118-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 20/ 06 04/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 993. 51 993. 51
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1,721.92 1,721.92
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,664. 53 7,664. 53
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27, 621. 95 27,621. 95
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 28, 200 2.07 58, 374. 00
6 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2,200 111.34 244, 948. 00
7 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 200 41.61 8, 322. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 840 1.07 6, 248. 80
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,150 3.20 6, 880. 00
10 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 750 1.76 1, 320. 00
(BROKEN 3.66 M- 0.92 M
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,210 .91 2,011. 10
(BROKEN 10.98 M- 3.66 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 230 .91 209. 30
(BROKEN 5.18 M- 2.14 M
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 760 4.27 3, 245. 20
14 (S) 038727 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 64 394. 79 25, 266. 56
15 999990 MOBI LI ZATI ON LS LUMP SUM 22,173. 13 22,173.13

TOTAL 417, 000. 00



07-1Y8104 Bl D245
07-LA-118-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 20/ 06 04/ 24/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 839. 00 839. 00 1, 030. 00 1030. 00 3, 000. 00 3000. 00
2 10, 000. 00 10000. 00 3, 300. 00 3300. 00 6, 000. 00 6000. 00
3 6, 600. 00 6600. 00 8, 300. 00 8300. 00 7,500. 00 7500. 00
4 18, 000. 00 18000. 00 37, 500. 00 37500. 00 118, 000. 00 118000. 00
5 3.10 87420. 00 2.40 67680. 00 2.00 56400. 00
6 116. 00 255200. 00 144. 60 318120. 00 120. 00 264000. 00
7 41. 00 8200. 00 44.70 8940. 00 55. 00 11000. 00
8 1.05 6132. 00 1.15 6716. 00 1.50 8760. 00
9 3.16 6794. 00 3. 44 7396. 00 2.00 4300. 00
10 1.74 1305. 00 1.89 1417. 50 1.00 750. 00
11 .90 1989. 00 1.00 2210. 00 1.00 2210. 00
12 .90 207. 00 1.00 230. 00 1.00 230. 00
13 4.20 3192. 00 4.60 3496. 00 7.00 5320. 00
14 390. 00 24960. 00 510. 00 32640. 00 400. 00 25600. 00
15 14, 000. 00 14000. 00 18, 600. 00 18600. 00 10, 000. 00 10000. 00
TOT 444,838. 00 517, 575. 50 523, 070. 00




